



AGÊNCIA DE TRANSPORTE DO ESTADO DE SÃO PAULO

Annex 12 – Rodoanel Norte Lot

Sheet 1 of 2

## ANNEX 12

### ENGINEERING PROJECTS OF THE ROAD SYSTEM

**SPONSORED CONCESSION OF PUBLIC SERVICES FOR THE EXPANSION, OPERATION, MAINTENANCE, AND INVESTMENTS NECESSARY TO OPERATE THE ROAD SYSTEM CALLED THE RODOANEL NORTE LOT**

## 1. ACCESS TO DOCUMENTS

The engineering projects are available in the *Data Room*, at:

[https://www7.idealsvdr.com/v3/Rodoanel\\_Norte/#/documents?path=498698:607952](https://www7.idealsvdr.com/v3/Rodoanel_Norte/#/documents?path=498698:607952)

To access the *Data Room*, interested parties should send a message to the address [dataroom@artesp.sp.gov.br](mailto:dataroom@artesp.sp.gov.br), informing the full name, company and e-mail address of all those who wish to have access to the platform. Users will receive by e-mail the confirmation for registration no later than one business day after sending the request.

If you find it difficult to *download* the files, contact ARTESP by e-mail at [novaconcessoes@artesp.sp.gov.br](mailto:novaconcessoes@artesp.sp.gov.br) to obtain the documents.

## 2. GENERAL CONSIDERATIONS

The works will be carried out based on EXECUTIVE PROJECTS prepared and approved, pursuant to APPENDIX G.

It should be noted that during the execution of the works by the GOVERNMENT, it was allowed to present alternative projects that, if they met the technical and contractual requirements, could replace the original project, upon evaluation by the GOVERNMENT. Alternative designs for the unfinished works are available in the Data Room.

There are still situations in which it will no longer be possible to implement the original project solution due to project changes, paralyzed services and other observations highlighted in ANNEX 24. For these cases, new projects were prepared, some at the basic project level and others with the executive detail.

Therefore, there are 3 (three) classes of documents called:

- ✓ Original Project
- ✓ Alternative Builder Project
- ✓ New Interventions Project

These projects can be identified by the document code, as shown in Table 1 below, and also with the help of the Standardization Manual MP-A00/001.

**Table 1 - Coding of Technical Documents**

PROJECT	DOCUMENT CODE
Original	XX-15.1X.XXX-XXX-XXX
Alternative Builder Project	XX-15.1X.XXX-XXX-7XX
New Interventions Project	XX-15.8X.XXX-XXX-8XX



AGÊNCIA DE TRANSPORTE DO ESTADO DE SÃO PAULO

Annex 12 – Rodoanel Norte Lot

Sheet 3 of 2

The CONCESSIONAIRE may, in its opinion, suggest changes in the projects, aiming at a better performance of the infrastructure or improvement in its construction process. If you choose to change, the new projects and revisions must be approved by ARTESP, according to the procedure defined in APPENDIX G.

The CONCESSIONAIRE will be responsible for proposing and implementing any alternative solutions, proposed changes in the current INVESTMENT PLANS or in the respective engineering projects in general, except for changes proven to arise from the materialization of risks allocated to the GOVERNMENT, pursuant to the AGREEMENT.